mNew York City Transit (NYCT)

DATE: March 4, 2016

CONSTRUCTION/ARCHITECTURAL & ENGINEERING CONTRACT
SOLICITATION NOTICE/PROJECT OVERVIEW

MTA-NYCT IS NOW ADVERTISING FOR THE FOLLOWING:

REQ 1D #: 0000127485INFO OPENING/DUE DATE: 4/1316&
TYPE OF SQOLICITATION: RFP DOCUMENT AVAILABILITY DATE: N/A

SOLICITATION TITLE: CM-1190: Consultant Design Services for Phase 2 of the Second Avenue Subway

DESCRIPTION: MTA New York City Transit {NYCT) on behalf of the MTA Capital Construction Company {MTACC) is seeking
to retain the services of a consultant to provide design services for Phase 2 of the Second Avenue Subway (SAS) project.
SAS Phase 2 will extend subway service from the 96th Street and Second Avenue Station, which is currently under
construction, to three new stations located at 106th Street and Second Avenue, 116th Street and Second Avenue, and 125th
Street and Lexington Avenue. The alignment of this hew subway line will extend from the existing tunnel bulkhead at 105th
Street, to 125th Street and Fifth Avenue. The SAS 125th Street Station will connect with the existing subway station at 125th
Street and Lexington Avenue and the existing Metro-North station at 125th Street and Park Avenue. The alignment will also
include storage tracks and bulkhead at 129th Street and Second Avenue for a future extension of subway service to the
Bronx.

Funding: Capital. Goals: DBE: 17%. Est. $ Range: Over $10M.

SEE ATTACHED DOCUMENTS

{ } PRE-PROPOSAL CONFERENCE LOCATION: DATE: TIME:
( ) SITE TOUR LOCATION: DATE: TIME:

FOR MORE INFORMATION, PLEASE CONTACT:

PROCUREMENT REPRESENTATIVE: Stefanie Valenti PHONE: 646-252-6116

REQUIREMENTS TO PARTICIPATE

DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER: ALL VENDORS MUST HAVE A DUN & BRADSTREET DUNS
NUMBER IF THEY WISHTO PARTICIPATE IN THIS PROCUREMENT. VENDORS WHO DO NOT HAVE A DUNS NUMBER
CAN REGISTER ONLINE AT WW W.DNB.COM/PRODUCT/EUPDATE/REQUESTOPTIONS.HTML. TO OBTAIN ONE
FREE OF CHARGE, YOU MUST STATE THAT THE NUMBER IS REQUIRED FOR SAM (SYSTEM FOR AWARD
MANAGEMENT).

SYSTEM FOR AWARD MANAGEMENT (SAM): VENDORS ARE ALSO REQUIRED TO REGISTER WITH SAM, A FEDERAL
VENDOR DATABASE USED TO VALIDATE VEDNDOR INFORMATION, BEFORE REQUESTING BID DOCUMENTS. YOU CAN

VISIT THEIR WEBSITE ATgovernmentcontractorregisiration.us TO REGISTER. A DUNS NUMBER IS REQUIRED FOR
REGISTRATION.

TO OBTAIN BID DOCUMENTS: VISIT THE ACTIVE CONSTRUCTION AND ARCHITECTURAL/ENGINEERING CONTRACT
SOLICITATION PAGE ON OUR WEBSITE AT HTTP.//WWW.MTA.INFO/NYCT/PROCURE/NYCTPROC.HTM FOR MORE
DETAILED INFORMATION ON HOW TO OBTAIN BID DOCUMENTS.
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INFORMATION FOR WEBSITE

MTA New York City Transit
Notice

CM-1190
RFQ No. 0000127485

Consultant Design Services for Phase 2 of the Second Avenue Subway

MTA New York City Transit (NYCT) on behalf of the MTA Capital Construction Company (MTACC) is seeking
to retain the services of a consultant to provide design services for Phase 2 of the Second Avenue Subway (SAS)
project. SAS Phase 2 will extend subway service from the 96th Street and Second Avenue Station, which is
currently under construction, to three new stations located at 106th Street and Second Avenue, 116th Street and
Second Avenue, and 125th Street and Lexington Avenue. The alignment of this new subway line will extend from
the existing tunnel bulkhead at 105th Street, to 125th Street and Fifth Avenue. The SAS 125th Street Station will
connect with the existing subway station at 125th Street and Lexington Avenue and the existing Metro-North
station at 125th Street and Park Avenue. The alignment will also include storage tracks and bulkhead at 129th
Street and Second Avenue for a future extension of subway service to the Bronx.

The consultant will provide design services as briefly described in the attached Short Scope of Work culminating
in the design, development and submittal of biddable and design-build contract documents. The design services
will include: Technical support for the environmental review process; Update of the Preliminary Engineering
design; Final Design; Provide alternative ways to accelerate the completion of the project; and Support during
construction.

The scope also includes four design options for completing the Final Design of the stations, tunnels and ancillary
buildings as described in the attached Short Scope of Work which, if exercised by the MTA, will require the
consultant to provide the additional design services identified as part of the exercised option. The consultant shall
work under the general direction of the MTACC Program Executive or designated representative.

Any consultant that plays a key role in the SAS Phase 2 design may be prohibited from participating in the
Design/Build effort.

Design services shall include an update of the SAS Preliminary Engineering (PE) design documents. PE was
performed during SAS Phase 1. A CD containing the SAS Phase 2 PE is available upon request to parties
interested in participating as prime proposers in this procurement. Please email stefanie.valenti@nyct.com
to obtain an order form.

DBE goals have been established at 17%. This contract will be federally funded. Contract award is contingent on
funding availability.

For more information, please see the MTA NYCT website at: http://web.mta.info/nyct/procure/contfp.htm and for
advertisement of the RFP for this project, which will be issued in the near future.



Contract CM-1190
RFQ #0000127485
Consultant Design Services for Phase 2 of the Second Avenue Subway
Short Scope of Work

A. Project Background

Second Avenue Subway [SAS) Phase 2 will extend subway service from the 9éh
Street and Second Avenue Station, which is currently under construction, to three
new stations located at 106 Street and Second Avenue, 1160 Street and Second
Avenue, and 125" Street and Lexington Avenue. The alignment of this new subway
tunnel will extend north along Second Avenue from the existing tunnel bulkhead at
105 Street, start its turn west near 120M Street, and end up at 125 Street and Fifth
Avenue. The SAS 125h Street Station will have interior connections with the existing
subway station at 125t Street and Lexington Avenue and with the existing Metro-
North station at 125 Street and Park Avenue. The alignment will also include storage
tracks and bulkhead at 129t Street and Second Avenue for a future extension of the
subway service to the Bronx.

B. Brief Description of Services:

The scope of work for this contract includes the design of an operating subway
system, including subway tunnels, station entrances, mezzanines, platforms, crew
facilities, power substations, circuit breaker houses, fan plants, pump rooms,
mechanical facilities, electrical facilities, track, signal, instrumentation, control and
communication systems. Mgjor services include:

1. Technical support for the environmental review process:

The Final Environmental Impacts Statement [FEIS) for the SAS Phase 2 tunnel
alignment and stations was prepared during Phase 1 of the SAS Project. A
review and update will be required to address changes that have occurred
since publication of the FEIS. The environmental review and update will be
performed by a separate environmental consultant. The consultant under this
contract will provide technical support to the environmental consultant.

2. Update of the Preliminary Engineering design.

The Preliminary Engineering {PE) design for the SAS Phase 2 tunnel alignment and
stations was prepared during Phase 1 of the SAS Project. The consultant under
this confract will update the PE to reflect changes in the operational
requirements and design criteria that have occurred since the completion of the
original PE design.



3. Final Design

The consultant under this contract will provide the following services in
connection with final design:

a. Prepare design documents for one Design/Bid/Build {D/B/B/) contract to
relocate utilities for the tunnel alignment and three new stations.
b. Analyze and advise the MTA on the pros and cons of building the tunnels

and the underground structural shell for three new stations under a single
Design/Build [D/B) contract or under multiple D/B contracts and prepare
the design documents in accordance with the packaging plan selected
by the MTA.

C. Provide alternative ways to accelerate the completion of the project.
4. Final Design Options

The contract will contain the following 4 options which, if exercised by the MTA,
will require the consultant to provide the additional services identified as part of
the exercised option:

Option 1: Prepare the design documents for three D/B/B contracts to build the
ancillary structures and to fit-out the stations and ancillary buildings with
architectural finishes and the mechanical, electrical, plumbing and conveyance
systems.

Option 2: Prepare the design documents for three D/B contracts to build the
ancillary structures and to fit-out the stations and ancillary buildings with
architectural finishes and the mechanical, electrical, plumbing and conveyance
systems.

Option 3: Prepare the design documents for one D/B/B contract to install the
systems (track, traction power, signal, and communication) in the stations and
tunnels and to commission the systems.

Option 4: Prepare the design documents for one D/B contract to instail the
systems (track, traction power, signal, and communication) in the stations and
tunnels and to commission the systems.

5. Support during construction.

The consultant under this contract will serve as the Designer-of-Record and
provide technical support, which shall include but nct be limited to review of
contfractor's shop drawings and material submittals, response to requests-for-
information, evaluating differing site conditions, and clarifying design intent
during construction.



